NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 7/02/2013

Control 0069-01-052
Project NH 2013(488)
Highway  US87
County HOWARD

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPGCSAL ADDENDUMS
PRQIECT: NH 2013(488) CONTRCL: 0069-01-052
COUNTY:  HOWARD
LETTI NG 07/09/2013
REFERENCE NO 0702
PROPCSAL ADDENDUMS
_  PROPCSAL COVER
X BID INSERTS (SH. NO.: 1-4, 4-4
X CGENERAL NOTES (SH. NO.: D

SPEC LI ST (SH. NO.:
SPECI AL PROVI SI ONS:
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DELETED:
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X OTHER See changes outlied bel ow.

DESCRI PTI ON OF ABOVE CHANGES
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Bid Inserts:
Sheet 1-4: Item 316-2221 quantity change.
Sheet 4-4: |Item 318-2162 quantity change.
Item 318- 2409 quantity change.
General Notes
Sheet D: revised note to item 134.

Pl an Set:
The foll ow ng sheets are replaced
10, 13, 14




PROJECT NH 2013(488)
COUNTY HOWARD

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
134 (2001 BACKFILL (TY A) STA 115.630 1
DOLLARS
and CENTS
1 | 316 (2006 [016 |ASPH (AC-20-5TR) GAL | 49,183.000 2
DOLLARS
and CENTS
1 | 316 (2221 |016 |AGGR(TY-PB GR-3SAC-B) cY 1,233.000 3
DOLLARS
and CENTS
354 |2041 PLANE ASPH CONC PAV (1.5") sy 369.000 4
DOLLARS
and CENTS
354 2045 PLANE ASPH CONC PAV (2") sY 6,687.000 5
DOLLARS
and CENTS
354 2051 PLANE ASPH CONC PAV (0" TO 1 1/2") sy 1,962.000 6
DOLLARS
and CENTS
450 |2155 |001 |RAIL (TY T223)(RETROFIT) LF 604.000 7
DOLLARS
and CENTS
452 |2007 REMOVE RAIL (TY 6) LF 300.000 8
DOLLARS
and CENTS
500 |2001 |011 |MOBILIZATION LS 1.000 9
DOLLARS
and CENTS
502 |2001 |033 |BARRICADES, SIGNSAND TRAFFIC HAN- MO 4,000 10
DLING
DOLLARS
and CENTS




PROJECT NH 2013(488)
COUNTY HOWARD

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
540 [2001 (031 |MTL W-BEAM GD FEN (TIM POST) LF 4,375.000 11
DOLLARS
and CENTS
540 |2011 |031 |MTL BEAM GD FEN TRANS (THRIE-BEAM) EA 4,000 12
DOLLARS
and CENTS
540 |2015 |031 |MTL W-BEAM GD FEN(TIM POST)RADIUS LF 25.000 13
RAIL
DOLLARS
and CENTS
540 |2036 |031 |DRIVEWAY TERMINAL ANCHOR SECTION EA 1.000 14
DOLLARS
and CENTS
540 |2044 |031 |DOWNSTREAM ANCHOR TERMI- EA 8.000 15
NAL (DAT)SECTION
DOLLARS
and CENTS
540 |2046 (031 |MTL BM GD FEN TRANS (NON-SYM) EA 4,000 16
DOLLARS
and CENTS
542 2002 REMOVING TERMINAL ANCHOR SECTION EA 16.000 17
DOLLARS
and CENTS
544 |2003 GUARDRAIL END TREATMENT (REMOVE) EA 2.000 18
DOLLARS
and CENTS
544 |2004 GDRAIL END TRT(INST)(WOOD POST)(TY I) | EA 16.000 19
DOLLARS
and CENTS
658 |2241 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2(BI) EA 46.000 20
DOLLARS
and CENTS




PROJECT NH 2013(488)
COUNTY HOWARD

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
658 [2259 INSTL DEL ASSM (D-SW)SZ (TYC)CTB(BI) EA 6.000 21
DOLLARS
and CENTS
662 |[2113 WK ZN PAV MRK SHT TERM (TAB) TY W EA 2,586.000 22
DOLLARS
and CENTS
662 (2114 WK ZN PAV MRK SHT TERM (TAB) TY Y EA 4,524.000 23
DOLLARS
and CENTS
666 |2036 REFL PAV MRK TY | (W) 8" (SLD)(100MIL) LF 803.000 24
DOLLARS
and CENTS
666 |2042 REFL PAV MRK TY | (W) 12"(SLD)(100MIL) LF 180.000 25
DOLLARS
and CENTS
666 |2048 REFL PAV MRK TY | (W) 24"(SLD)(100MIL) LF 74.000 26
DOLLARS
and CENTS
666 |2054 REFL PAV MRK TY | (W) (ARROW) (100MIL) EA 5.000 27
DOLLARS
and CENTS
666 |2096 REFL PAV MRK TY | (W) (WORD) (100MIL) EA 5.000 28
DOLLARS
and CENTS
666 [2102 REF PAV MRK TY I(W)36"(YLD TRI)(100MIL) | EA 23.000 29
DOLLARS
and CENTS
672 |2012 |034 |REFL PAV MRKRTY I-C EA 324.000 30
DOLLARS
and CENTS
672 |2015 |034 |REFL PAV MRKRTY II-A-A EA 648.000 31
DOLLARS
and CENTS




PROJECT NH 2013(488)
COUNTY HOWARD

PROPOSAL SHEET
TxXDOT
FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
3270 |2120 SUPERPAV E MIXTURES SP-D SAC-B PG70-22 TON 10,642.000 32
DOLLARS
and CENTS
8251 {2003 |005 |REPM W/RET REQTY I(W)4"(BRK)(100MIL) LF 6,460.000 33
DOLLARS
and CENTS
8251 |2006 |005 |REPM W/RET REQTY I(W)4"(SLD)(100MIL) LF 25,832.000 34
DOLLARS
and CENTS
8251 |2015 |005 |REPM W/RET REQTY I(Y)4"(BRK)(100MIL) LF 6,460.000 35
DOLLARS
and CENTS
8251 |2018 |005 |REPM W/RET REQTY I(Y)4"(SLD)(100MIL) LF 25,832.000 36
DOLLARS
and CENTS
ALTERNATE NO. 1A
DOLLARS
and CENTS
318 |2162 |010 |AGGR(TY-PB GR-3 SAC-B) CYy 1,301.000 37
DOLLARS
and CENTS
318 |2409 |010 |A-RBINDER (TYPEII) GAL 53,868.000 38
DOLLARS
and CENTS




Project Number: NH 2013(488) Sheet:
Highway: us 87 Control:  0069-01-052
County: Howard

ABILENE DISTRICT GENERAL NOTES

2004 SPECIFICATIONS
General

Cut neat, straight lines with vertical faces along pavement edges or along joints between
existing asphalt or concrete pavement and new pavement perpendicular or parallel to the
direction of traffic by methods described in applicable bid items, or as directed. Provide
clean edges or joints without jagged appearance or chunks broken out. This work is
considered subsidiary to various bid items.

All known utilities are identified in the plans, including the crossing of power lines. Use this
information to identify potential issues with power poles and power lines prior to bidding. Make
necessary arrangements with utility owners regarding temporary protections such as bracing
power poles, and de-energizing power lines. The Department will not reimburse the cost of such
temporary protections to the Contractor, unless the Engineer determines that inadequate
information was available at the time the project was bid.

Item 5, “Control of Work”

Prior to contract letting, bidders may obtain a free computer diskette or a computerized transfer
of files (from the Engineer’s office) that contains the earthwork information. If copies of the
actual cross-sections in additional to, or instead of, the diskette are requested, they will be
available at the Engineers office for borrowing by copying companies for the purpose of making
copies for the bidder at the bidders expense.

All known utilities are identified in the plans, including the crossing of power lines. Use this
information to identify potential issues with power poles and power lines prior to bidding. Make
necessary arrangements with utility owners regarding temporary protections such as bracing
power poles, and de-energizing power lines. The Department will not reimburse the cost of such
temporary protections to the Contractor, unless the Engineer determines that inadequate
information was available at the time the project was bid.

Provide notification to the District Signal Shop by telephone at 325-676-6981 and by fax at 325-
676-6986 when planning drilling or excavation work in areas where existing TXDOT
underground utilities exist. Visual evidence of TXDOT underground utilities in the area include
illumination poles, ground boxes, flashing beacons, traffic signals, etc. This notification must
be provided 48 hours in advance of performing the work, but no earlier than 72 hours before the
work will commence. Drilled shaft locations or excavation areas must be staked prior to the
notification so that the underground utilities can be located in relationship to the proposed work.
Preserve and document the marked utility locations to prevent unnecessary secondary
notifications. Secondary notifications that are due to failure to preserve and document
previously marked utilities will be responded to at a cost of $500 each and will be deducted from
the next payment. Notify the Engineer of conflicts between proposed work and underground
utilities. Repair damaged TxDOT utilities in accordance with current electrical regulations, or as
directed by the Engineer when damage is due to failure to provide notification to the District

General Notes Sheet A



Project Number: NH 2013(488) Sheet:
Highway: us 87 Control:  0069-01-052

County: Howard

Signal Shop or failure to notify the Engineer of conflicts between proposed work and
underground utilities. Repair work for these reasons will be performed at the Contractor's

expense unless documentation is available to demonstrate otherwise as determined by the
Engineer.

Item 7, “Legal Relations and Responsibilities”

Provide access to all businesses and residences with minimum disruption and as directed.
Materials, labor, and maintenance for these temporary accesses is considered subsidiary to the
various bid items.

Do not initiate activities in a project specific location (PSL), associated with a U.S. Army Corps
of Engineers (USACE) permit area that has not been previously evaluated by the USACE as part
of the permit review of this project. Such activities include, but are not limited to, haul roads,
equipment staging areas, borrow and disposal sites. Associated defined here means materials are
delivered to or from the PSL. The permit area includes all waters of the U.S. or associated
wetlands affected by activities associated with this project. Special restrictions may be required
for such work. Be responsible for any and all consultations with the USACE regarding
activities, including project specific locations (PSLs) that have not been previously evaluated by
the USACE. Provide the department with a copy of all consultation(s) or approval(s) from the
USACE prior to initiating activities.

The contractor may proceed with activities in PSLs that do not affect a USACE permit area if a
self determination has been made that the PSL is non-jurisdictional or proper USACE clearances
have been obtained in jurisdictional areas or have been previously evaluated by the USACE as
part of the permit review of this project. The contractor is solely responsible for documenting
any determination(s) that their activities do not affect a USACE permit area. Maintain copies of
their determination(s) for review by the department or any regulatory agency.

Document and coordinate with the USACE, if required, prior to any excavation hauled from or
embankment hauled into a USACE permit area by either (1) or (2) below.

(1) Restricted Use of Materials for the Previously Evaluated Permit Areas.
Document both the project specific location (PSL) and their authorization. Maintain
copies for review by the department or any regulatory agency. When an area within
the project limits has been evaluated by the USACE as part of the permit process for
this project:

a. Suitable excavation of required material in the areas shown on the plans and cross
sections as specified in Item 110 is used for permanent or temporary fill (Item
132, Embankment) within a USACE permit area;

b. Suitable embankment (Item 132) from within the USACE permit area is used as
fill within a USACE evaluated area; and,

c. Unsuitable excavation or excess excavation [“Waste”] (Item 110) that is disposed
of at a location approved by the Engineer within a USACE evaluated area.

(2) Contractor Materials from Areas Other than Previously Evaluated Areas.

Provide the department with a copy of all USACE coordination or approval(s) prior
to initiating any activities for an area within the project limits that has not been

General Notes Sheet B



Project Number: NH 2013(488) Sheet:
Highway: us 87 Control:  0069-01-052
County: Howard

(3) evaluated by the USACE or for any off right of way locations used for the following,
but not limited to, haul roads, equipment staging areas, borrow and disposal sites:

a. Item 132, Embankment, used for temporary or permanent fill within a USACE
permit area; and,

b. Unsuitable excavation or excess excavation [“Waste”] (Item 110, Excavation) that
is disposed of outside a USACE evaluated area.

The total area disturbed for this project is 0 acres. The disturbed area in this project, all project
locations in the Contract, and the Contractor project specific locations (PSLs), within 1 mile of
the project limits, for the Contract will further establish the authorization requirements for storm
water discharges. The Department will obtain an authorization to discharge storm water from the
Texas Commission on Environmental Quality (TCEQ) for the construction activities shown on
the plans. The Contractor is to obtain required authorization from the TCEQ for Contractor PSLs
for construction support activities on or off the ROW. When the total area disturbed in the
Contract and PSLs within 1 mile of the project limits exceeds 5 acres, provide a copy of the
Contractor NOI for PSLs on the ROW to the Engineer and to the government that operates a
separate storm sewer system.

The Contractor's attention is directed to the Texas Aggregate Quarry Pit Safety Act. Any pit or
quarry meeting the definition of an unacceptable unsafe location as defined in the Act is subject
to regulations set forth in this Act. A copy of the Texas Administrative Code, Title 43, Part, 1,
Chapter 21, Subchapter M may be viewed at
http://info.sos.state.tx.us/pls/pub/readtac$ext.ViewTAC.

The Contractor's attention is directed to potential regulations against burning within the project
limits. Abide by all local ordinances and county imposed burn bans. When burning is
prohibited, dispose of material in accordance with regulations set forth by other regulatory
agencies including the Texas Commission for Environmental Quality. The cost of burning or
disposal of any product is subsidiary to various bid items.

Item 8 “Prosecution and Progress”

Each contract awarded by the Department stands on its own and as such, is separate from other
contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to
concurrently process and/or execute all contracts at the same time.

Working days will be computed and charged in accordance with Section 8.3.A.4 except that time
will not be charged during vegetative establishment, maintenance, performance and test periods
when all other work has been satisfactorily completed.

Item 134, “Backfilling”
Backfill pavement edges no later than 2 weeks after the construction of the final surface.

Apply emulsion at a 50/50 of water to emulsion; emulsion rate = 0.15 gal/sy residual emulsion.

General Notes Sheet C
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Project Number: NH 2013(488) Sheet:
Highway: us 87 Control:  0069-01-052
County: Howard

800 CY of department owned RAP, stockpiled at The intersection of SH 350 & FM
700 approximately 6.4 miles from the North end of the project, is available for use
for this project.

Item 302, “Aggregates for Surface Treatments”

The Engineer reserves the right to test all sources even if the source is listed in the Bituminous
Source Rated Quality Catalog.

Furnish aggregate for final surfaces with a minimum surface aggregate classification of “B”.
Flakiness index for aggregates will not be required on this project.

Provide subsurface aggregates with a maximum magnesium sulfate soundness loss value of 30%.
Item 316, “Surface Treatments”

Unless authorized in writing by the Engineer, the open season for the application of asphalt is
May 15 to September 1.

Typical Lane Closure Work Area length will be 2 miles unless otherwise directed by the Area
Engineer.

Seal driveways, mailbox turnouts, and intersections prior to sealing the roadway, unless
otherwise approved.

Remove excess aggregate from curb and gutter sections, bridge rail, rip rap slopes and other
areas as directed with a street sweeper or other method approved by the Area Engineer.

Remove paper and other debris on the same day of operations.

Furnish two medium pneumatic-tire rollers in accordance with item 210, “Rolling”.

Provide pre-coat aggregate with PG 64-16 or as approved by the Engineer.

Cover or protect any sealed expansion joints or rail on bridges and any railroad tracks
encountered on this project, as directed by the Engineer. Clean any of these items not properly

protected. This work will not be paid for directly but will be considered subsidiary to Item 316.

For items of work that include both Summer and Winter materials, the Engineer will determine
which asphalt to apply based on timing and prevailing weather conditions.

Item 318, “Hot Asphalt-Rubber Surface Treatments”

Unless authorized in writing by the Engineer, the open season for the application of asphalt is
May 15 to September 1.

Use type Il asphalt rubber binder and grade B crumb rubber modifier in accordance with item
300.

General Notes Sheet D



Project Number: NH 2013(488) Sheet:
Highway: us 87 Control:  0069-01-052
County: Howard

Typical Lane Closure Work Area length will be 2 miles unless otherwise directed by the Area
Engineer.

Seal driveways, mailbox turnouts, and intersections prior to sealing the roadway, unless
otherwise approved.

Remove excess aggregate from curb and gutter sections, bridge rail, rip rap slopes and other
areas as directed with a street sweeper or other method approved by the Area Engineer.

Remove paper and other debris on the same day of operations.
Provide pre-coat aggregate with PG 64-16, or as approved by the Engineer.

Item 354, “Planning and Texturing Pavement”
Retain ownership of excess RAP and remove the unused material from the project site upon
completion of the paving work.

Item 420, 427, “Concrete Structures” & “Surface Finishes for Concrete”
Provide a Surface Area 1 finish using an Adhesive Grout Coating or Rub Finish as directed.

Item 421, “Hydraulic Cement Concrete”
Use a cement meeting the requirements of Ty Il when Mix Design Option 7 is selected for cast in
place concrete.

Class C fly ash and Ty | cement will not be allowed for any mix unless approved by the
Engineer.

Air Entrainment requirements are waived with exception to bridge deck concrete, and all slip
formed concrete (bridge rail, concrete traffic barrier, pavement, etc.).

If the Contractor elects to use air entrainment in concrete when not required, the upper spec limit
will not be waived.

For this project, the Engineer will provide strength-testing equipment for acceptance testing.

For this project, the Engineer will provide the curing facility.

Item 502, “Barricades, Signs and Traffic Handling”

Provide the Engineer with written notification seven (7) days in advance of major traffic
changes. A major traffic change is defined as the temporary (greater than one day) or permanent
relocation of traffic lanes typically in an urban setting. The notice will, at a minimum, include
the expected date, time and scope of the traffic change. The Department will utilize the
information provided to inform the traveling public of the changes. Failure to provide advance
notice, or to provide accurate information, will result in delaying the work until such time that
the public has been notified.
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Project Number: NH 2013(488) Sheet:
Highway: us 87 Control:  0069-01-052
County: Howard

Additional signs, barricades and traffic handling may be necessary to complete the work shown
herein and will be provided by the contractor as required and will be considered subsidiary to
this item.

When attenuators are utilized accordance with TCP Series 1, 2, or 5, provide separate attenuators
for each work area within a common lane closure as approved or directed by the Engineer.

Provide to the Engineer a letter certifying that all truck-mounted attenuators (TMA) used on the
project have proven to be crashworthy using the criteria outlined in the National Cooperative
Highway Research Program (NCHRP) Report 350.

Relocate existing roadside signs to temporary supports as approved by the engineer.

All safety appurtenances such as signs, delineators, object markers and route markers will be in
place prior to opening each phase of the construction to traffic, unless otherwise directed.

During construction on all underpass structures erect and maintain accurate clearance signs in
accordance with the “Texas Manual on Uniform Traffic Control Device for Streets and
Highways”. The mounting method for the temporary clearance sign is subject to approval of the
Engineer. Temporary clearance signs are considered subsidiary to the various bid items.
Movement of construction equipment and haul trucks will be prohibited from crossing the
median unless specifically authorized by the Engineer. Ingress and egress to main lanes will be
at entrance and exit ramps.

The Contractor Force Account “Safety Contingency” that has been established for this project is
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic
Control Plan, that could not be foreseen in the project planning and design stage. These
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible
Person based on weekly or more frequent traffic management reviews on the project. The
Engineer may choose to use existing bid items if it does not slow the implementation of
enhancement.

Item 504, “Facilities for Field Office and Laboratory”
Field Laboratory:
Furnish a “Type D” structure for the asphalt mix control laboratory for the Engineer’s exclusive
use. In addition to the requirements of Item 504, furniture and equipment to be furnished by the
Contractor shall include:

e eye wash station

o first-aid kit

e two fire extinguishers

Asphalt content may be determined utilizing the ignition method.

General Notes Sheet F



Project Number: NH 2013(488) Sheet:
Highway: us 87 Control:  0069-01-052
County: Howard

Provide a 240-volt electrical entrance service. The service will operate continuously and consist
of a minimum of four 120-volt circuits with 20-amp breakers and no more than two grounded
convenience outlets per circuit and provisions for a minimum of two 220-volt ovens with vents

to the outside. Have a minimum of two convenience outlets per wall (one of which is a “GFCI”
outlet). Space heaters for heating are not acceptable. Portable structures should be support
blocked for stability and tied down.

Item 540, “Metal Beam Guard Fence”

For metal beam guard fence, use round wood posts.

Steel posts for metal beam guard fence may be field cut to proper rail height with a power saw
when approved by the engineer.

Core drill 1 ¥ diameter holes through existing slab.  Percussion or impact drilling is not
permitted. Patch spalls, when directed by the engineer, in accordance with item 429, “Concrete
Structure Repair”, at the contractor’s expense.

Item 544, “Guardrail End treatments”
Drill pilot holes for lag bolts to attach SGT head to wood post, do not hammer lag bolts.

For roadways with shoulder widths two feet or less (non-curbed), place the SGT on a 25:1 taper
as shown in the plans unless otherwise approved by the Engineer. For roadways with shoulder
widths greater than two feet, place the SGT with no flair unless the Engineer approves a flair
installation.

Item 585, “Ride Quality for Pavement Surfaces”
For localized roughness, diamond grinding is the preferred corrective method. However, the
Engineer will minimize grinding to preserve the aesthetics of the final surface. Obtain approval

of locations prior to grinding. The method of mill and fill of short sections (<100 ft) to correct
localized roughness will not be allowed.

For deficient 0.1 mile sections, excessive diamond grinding as a final texture is disallowed.
Excessive diamond grinding will be defined by the Engineer. When required to perform
corrective work, use mill and fill or other approved method that will preserve the aesthetics of
the final surface. Minimal diamond grinding within 0.1 mile sections to improve the average IRI
to less than 95 in. per mile will be allowed when approved.

Use pay adjustment schedule 2 (two) for Ride Quality bonus/penalty calculation.
Item 658, “Delineator and Object Marker Assemblies”

Delineators and object marker assemblies will use winged channel posts. The winged channel
posts will be 1.12 Ib/ft and 6.5 ft in length.

General Notes Sheet G



Project Number: NH 2013(488) Sheet:
Highway: us 87 Control:  0069-01-052
County: Howard

Place type “C” delineators on Metal Beam Guardfence and Rail at 100-ft spacing. Reduce
spacing to provide a minimum of three delineators per run. Attach with Liquid Nails or
equivalent to bridge rail and metal beam guard fence.

Item 662, “Work Zone Pavement Markings”
Place work zone pavement markings prior to the seal coat operation.

Dispose of tabs and paper in an approved trash receptacle. (Reference Standard SW3P, waste
material)

Item 666, “Reflectorized Pavement Markings”

Provide a complete system of thermoplastic pavement markings at locations indicated on the
plans and as directed. The plans are intended to show typical conditions, which can be extended
throughout this project as approved or directed.

Establish a true and correct alignment with a method approved by the Engineer. This work will
be considered subsidiary.

Item 3270, “Super Pave Mixtures”
Furnish aggregate for final surfaces with a minimum surface aggregate classification of “B”.

Provide surface aggregates with a maximum magnesium sulfate soundness loss value of 25%.
Provide subsurface aggregates with a maximum magnesium sulfate soundness loss value of 30%.

The Engineer reserves the right to test all sources even if the source is listed in the Bituminous
Source Rated Quality Catalog.

Provide the testing lab samples to calibrate the ignition oven no later than five (5) working days
prior to mix design verification.

Design the mixture with Ndes = 75 gyrations. The design number of gyrations may be increased
from 75 to 100 when allowed by the Engineer.

Meet the minimum Hamburg Wheel Test requirements shown below:
e PG 64 or lower — 5,000 passes
e PG 70-10,000 passes
e PG 76 or higher — 20,000 passes

Provide a stone on stone contact aggregate gradation below the reference zone.

Dilution of tack coat is not allowed.
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Project Number: NH 2013(488) Sheet:
Highway: us 87 Control:  0069-01-052

County: Howard

Do not exceed a laydown width of 16’ per pass.

RAP generated from this project is available for use.

Unfractionated RAP will not be allowed in surface mixtures.

Substitution of PG Binders will not be allowed except when the mix design includes RAP or

RAS

Item 8251 “Reflectorized Pavement Markings with Retroreflective Requirements”

Provide a complete system of thermoplastic pavement markings at locations indicated on the
plans and as directed. The plans are intended to show typical conditions, which can be extended
throughout this project as approved or directed.

Establish a true and correct alignment with a method approved by the Engineer. This work will
be considered subsidiary.

General Notes Sheet |
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